101830

	Description	Unit	No.	L	B	D	Qty	Rate	Amount
56	Jack Frame	Each							
			2				2		
	Approved Rate	24000.00					**2**	23443.20	**46886.00**
	Tender Premium @ -2.32%	556.80							
		23443.20							
57	Nest								
		Each							
			2				2		
	Approved Rate	34000.00					**2**	33211.20	**66422.00**
	Tender Premium @ -2.32%	788.80							
		33211.20							
58	Bear								
		Each							
			2				2		
							2	28327.20	**56654.00**
	Approved Rate	29000.00							
	Tender Premium @ -2.32%	672.80							
		28327.20							
59	Spring Duck	Each							
			2				2		
							2	44932.80	**89866.00**
	Approved Rate	46000.00							
	Tender Premium @ -2.32%	1067.20							
		44932.80							
	Total								**29613637.00**

Rupees Two Crore Ninety Six Lakh(s) Thirteen Thousand Six Hundred Thirty Seven Only

CERTIFICATE:

1 The work spot has been inspected and the work is found necessary.
2 This estimate is prepared as per PWD SR of 2015-16 +/- Tender Premium.
3 This works come under B.B.M.P. limits.

Assistant Engineer
Ward No. 09

Assistant Executive Engineer
Bruhat Bangalore Mahanagara Palike
Vidyaranyapura Sub Division

Assistant Executive Engineer
Vidyaranyapura Sub Division
BBMP, Bangalore-97

Executive Engineer
Bruhat Bangalore Mahanagara Palike
Byatarayanapura Division

Technical Sanction
Accorded For Rs 29613637
Head of A/C P2166
CER NO :19/01A/17-18 Dt: 03.02.18

CE (YNK)
Chief Engineer
Yelahanka Zone
Bangalore Mahanagara
Bangalore 97

Scanned by CamScanner